KAMIBRIX
LIMITED

09164688546

QUOTATION #Q-2026-001

Issue Date: 2026-10-09
Valid For: 14 Days

PREPARED FOR:

Jabi

Project Scope: Commercial Contracting Services

ITEM DESCRIPTION & SPECIFICATION	QTY	UNIT PRICE	TOTAL

COMMERCIAL TERMS & PAYMENT SCHEDULE

TOTAL QUOTATION:	$0.00
Initial Deposit (70%):	$0.00
Completion Balance (30%):	$0.00

Authorized Provider Signature

Client Acceptance & Date

09164688546
kamibrix@gmail.com
3rd Avenue House 4,
Aldenco Estate,
Galadimawa,
FCT - Abuja.
@kamibrix_

2. POST-CONSTRUCTION DEEP CLEANING – PROJECT EXECUTION PHASES

The Post-Construction Deep Cleaning exercise shall be carried out in structured phases to ensure proper execution, quality control and professional finishing.

PHASE ONE – SITE PREPARATION, MOBILISATION AND INITIAL CLEANING

This phase involves the mobilisation of cleaning personnel, industrial machinery, equipment and materials to the project site.

Activities include:

- Mobilisation of skilled cleaning personnel.
- Deployment of industrial cleaning machinery and equipment.
- Transportation of cleaning tools and materials.
- General sweeping and dust extraction.
- Removal of construction debris and accumulated dust.
- Initial washing of tiled and hard surfaces.
- Removal of loose cement, grout and construction residues.
- Initial cleaning of accessible walls, doors and windows.
- Initial cleaning of toilets, bathrooms and kitchens.
- General preparation of all areas for detailed cleaning.

Phase One Cost Breakdown

Description	Amount (₦)
TOTAL PHASE ONE	

OUR SERVICES
POST CONSTRUCTION CLEANING
GENERAL CLEANING SERVICES
DEEP CLEANING & SANITIZATION
PEST CONTROL & FUMIGATION
WASTE MANAGEMENT SOLUTIONS
FACILITY MANAGEMENT & MAINTENANCE
SAFETY FIRST We protect people, property & the
QUALITY ASSURED We deliver standard we would be proud
ENVIRONMENT FRIENDLY Eco-conscious cleaning
INTEGRITY Honest, reliable and committed
BUILDING CLEANER SPACES.
CREATING BETTER IMPACT.

KAMIBRIX
LIMITED
POST CONSTRUCTION CLEANING & FACILITY SOLUTIONS
Professional Cleaning. Pristine Results. Lasting Impact.

09164688546
kamibrix@gmail.com
3rd Avenue House 4,
Aldenco Estate,
Galadimawa,
FCT - Abuja.
@kamibrix_

PHASE TWO – COMPREHENSIVE DEEP CLEANING AND DETAILED FINISHING

This phase focuses on intensive cleaning, detailing and restoration of the property to a clean and move-in-ready condition.

Activities include:

- Industrial vacuuming of fine construction dust.
- Machine scrubbing of suitable floor surfaces.
- Deep cleaning and polishing of floor tiles.
- Removal of paint, cement, silicone and grout stains where removable and appropriate.
- Cleaning of doors, frames, handles and accessible fittings.
- Cleaning of windows, glass, frames and sliding tracks.
- Deep cleaning and sanitisation of all toilets and bathrooms.
- Intensive cleaning of kitchens, sinks, cabinets, countertops and wall tiles.
- Detailed cleaning of the sitting room and family lounge.
- Detailed cleaning of all bedrooms.
- Cleaning of wardrobes, walk-in closet and accessible storage areas.
- Cleaning and washing of the balcony.
- Comprehensive cleaning of the Boys' Quarters, including the sitting room, bedroom, toilet and kitchen.
- Cleaning of switches, light fittings and accessible electrical accessories.
- Final detailing of corners, edges and accessible surfaces.

OUR SERVICES

POST CONSTRUCTION CLEANING | GENERAL CLEANING SERVICES | DEEP CLEANING & SANITIZATION | PEST CONTROL & FUMIGATION | WASTE MANAGEMENT SOLUTIONS | FACILITY MANAGEMENT & MAINTENANCE

SAFETY FIRST — We protect people, property & the
QUALITY ASSURED — We deliver standard we would be proud
ENVIRONMENT FRIENDLY — Eco-conscious cleaning
INTEGRITY — Honest, reliable and committed

BUILDING CLEANER SPACES.
CREATING BETTER IMPACT.

KAMIBRIX
LIMITED
POST CONSTRUCTION CLEANING & FACILITY SOLUTIONS
Professional Cleaning. Pristine Results. Lasting Impact.

09164688546
kamibrix@gmail.com
3rd Avenue House 4,
Aldenco Estate,
Galadimawa,
FCT - Abuja.
@kamibrix_

Phase Two Cost Breakdown

Description	Amount (₦)
TOTAL PHASE TWO	

PHASE THREE – FINAL FINISHING, QUALITY CONTROL AND PROJECT SUPPORT

This phase ensures that the entire property meets the required professional finishing and quality standard before handover.

Activities include:

- Final inspection of all cleaned areas.
- Spot cleaning and correction of identified areas.
- Final polishing and finishing of applicable surfaces.
- Waste collection and evacuation.
- Site supervision and quality-control assessment.
- Equipment handling and demobilisation.
- Final handover preparation.

OUR SERVICES

POST CONSTRUCTION CLEANING | GENERAL CLEANING SERVICES | DEEP CLEANING & SANITIZATION | PEST CONTROL & FUMIGATION | WASTE MANAGEMENT SOLUTIONS | FACILITY MANAGEMENT & MAINTENANCE

SAFETY FIRST We protect people, property & the
QUALITY ASSURED We deliver standard we would be proud
ENVIRONMENT FRIENDLY Eco-conscious cleaning
INTEGRITY Honest, reliable and committed

BUILDING CLEANER SPACES.
CREATING BETTER IMPACT.

09164688546
kamibrix@gmail.com
3rd Avenue House 4,
Aldenco Estate,
Galadimawa,
FCT - Abuja.
@kamibrix_

Phase Three Cost Breakdown

Description	Amount (₦)
TOTAL PHASE THREE	

POST-CONSTRUCTION CLEANING COST SUMMARY

Phase	Amount (₦)
TOTAL POST-CONSTRUCTION CLEANING	

Amount in Words: Five Hundred Thousand Naira Only.

3. COMPREHENSIVE FUMIGATION AND PEST CONTROL

Following the completion of the post-construction cleaning exercise, KAMIBRIX LIMITED shall carry out comprehensive fumigation and pest-control treatment of the entire property.

The fumigation exercise shall cover:

- Sitting Room and Living Areas.
- All Bedrooms.
- Toilets and Bathrooms.
- Kitchen and Store.

09164688546
kamibrix@gmail.com
3rd Avenue House 4,
Aldenco Estate,
Galadimawa,
FCT - Abuja.
@kamibrix_

- Family Lounge.
- Walk-in Closet.
- Balcony.
- Boys' Quarters.
- Accessible external and perimeter areas.

The treatment shall target common household and crawling pests, including:

- Cockroaches.
- Ants.
- Spiders.
- Mosquitoes.
- Other crawling and flying insects.
- General pest-prone areas.

---

4. FUMIGATION EXECUTION AND COST BREAKDOWN

PHASE FOUR – FUMIGATION MOBILISATION AND SITE PREPARATION

Activities include:

- Mobilisation of fumigation personnel.
- Transportation of fumigation equipment.
- Site assessment and identification of treatment areas.
- Preparation of internal and external treatment areas.
- Deployment of appropriate safety equipment.

Cost Breakdown

Description	**Amount (₦)**
TOTAL	

09164688546
kamibrix@gmail.com
3rd Avenue House 4,
Aldenco Estate,
Galadimawa,
FCT - Abuja.
@kamibrix_

PHASE FIVE – COMPREHENSIVE FUMIGATION AND CHEMICAL TREATMENT

Activities include:

- Application of professional fumigation and pest-control chemicals.
- Treatment of bedrooms and living areas.
- Kitchen and toilet treatment.
- Treatment of the Boys' Quarters.
- Treatment of pest-prone areas.
- Accessible perimeter and external-area spraying where applicable.
- Residual pest-control treatment.

Cost Breakdown

Description	**Amount (₦)**
TOTAL	

COMPREHENSIVE FUMIGATION COST SUMMARY

Description	**Amount (₦)**
TOTAL COMPREHENSIVE FUMIGATION	

Amount in Words: Two Hundred and Fifty Thousand Naira Only.

09164688546
kamibrix@gmail.com
3rd Avenue House 4,
Aldenco Estate,
Galadimawa,
FCT - Abuja.
@kamibrix_

5. GRAND PROJECT COST SUMMARY

Service Description	Amount (₦)
# GRAND TOTAL:	₦ 750,000
GRAND TOTAL	**₦ 750,000**

GRAND TOTAL: ₦ 750,000

Amount in Words: Seven Hundred and Fifty Thousand Naira Only.

6. EQUIPMENT AND RESOURCES TO BE DEPLOYED

To ensure effective and professional execution of the project, KAMIBRIX LIMITED shall deploy the following resources where required:

Industrial Cleaning Equipment

- Industrial Wet and Dry Vacuum Cleaner
- Single Disc Floor Scrubbing Machine
- High-Pressure Washer
- Steam Cleaning Machine
- Floor Polishing Equipment
- Dust Extraction Equipment

Cleaning Tools and Materials

- Heavy-duty Scrubbing Brushes
- Industrial Mops
- Microfiber Cloths
- Floor Squeegees
- Paint Scrapers
- Grout Cleaning Brushes
- Buckets and Cleaning Accessories

09164688546
kamibrix@gmail.com
3rd Avenue House 4,
Aldenco Estate,
Galadimawa,
FCT - Abuja.
@kamibrix_

Cleaning Chemicals

- Heavy-Duty Degreasers
- Cement and Grout Removers
- Tile Cleaning Solutions
- Glass Cleaners
- Multi-Surface Disinfectants
- Toilet Descalers
- Surface Polish
- Sanitising Agents

Fumigation Equipment and Chemicals

- Professional Pest-Control Chemicals
- Fogging and Spraying Equipment
- Appropriate Application Tools
- Personal Protective Equipment (PPE)
- Safety and Ventilation Materials

7. PROJECT EXECUTION AND QUALITY ASSURANCE

All cleaning and fumigation activities shall be carried out by trained personnel under appropriate supervision.

KAMIBRIX LIMITED shall ensure:

- Proper mobilisation of personnel and equipment.
- Use of professional cleaning and fumigation materials.
- Compliance with applicable health and safety procedures.
- Proper handling and application of chemicals.
- Continuous supervision throughout the project.
- Final quality-control inspection before project handover.

KAMIBRIX
LIMITED
POST CONSTRUCTION CLEANING & FACILITY SOLUTIONS
Professional Cleaning. Pristine Results. Lasting Impact.

09164688546
kamibrix@gmail.com
3rd Avenue House 4,
Aldenco Estate,
Galadimawa,
FCT - Abuja.
@kamibrix_

The project will be executed using structured cleaning procedures to ensure that the property is delivered in a clean, hygienic and professionally finished condition.

Prepared By:
KAMIBRIX LIMITED
Professional Cleaning • Fumigation • Pest Control
Phone: 09164688546
Email: kamibrix@gmail.com
Instagram: @Kamibrix_
We Cleaners
Signature: _____
5/10/2026

KAMIBRIX
LIMITED

09164688546
kamibrix@gmail.com
3rd Avenue House 4,
Aldenco Estate,
Galadimawa,
FCT - Abuja.
@kamibrix_

removal of construction dust, cement residues, paint splashes, grout stains, debris and other post-construction contaminants. Upon completion of the cleaning exercise, comprehensive fumigation and pest-control treatment shall also be carried out across the entire property. # 2. SCOPE OF WORK The project covers the comprehensive cleaning and fumigation of the following areas: ## A. MAIN RESIDENTIAL BUILDING ### 1. Sitting Room and Toilet * Comprehensive cleaning of the sitting room. * Cleaning of floors, walls and accessible surfaces. * Cleaning of windows, doors and fittings. * Removal of construction dust and debris. * Deep cleaning and sanitization of the attached toilet. ### 2. Kitchen and Store * Deep cleaning of the kitchen. * Cleaning of cabinets, countertops and accessible surfaces. * Cleaning of sinks and wall tiles. * Removal of construction dust and residue. * Comprehensive cleaning of the store area. ### 3. Three (3) Bedrooms with En-suite Toilets The scope covers: * Deep cleaning of three (3) bedrooms. * Cleaning of floors, windows, doors and accessible surfaces. * Removal of construction dust and debris. * Cleaning of wardrobes and fittings where applicable. * Deep cleaning and sanitization of the three (3) attached toilets. ### 4. Master's Bedroom * Comprehensive deep cleaning of the Master's Bedroom. * Cleaning of floors, walls and accessible surfaces. * Cleaning of windows, doors and fittings. * Removal of construction dust and post-construction residues. * Detailed finishing and preparation of the room for occupancy. ### 5. Family Lounge, Toilet, Walk-in Closet and Balcony The scope covers: * Comprehensive cleaning of the family lounge. * Cleaning of the attached toilet. * Detailed cleaning of the walk-in closet. * Cleaning of wardrobes and accessible shelving. * Washing and detailing of the balcony. * Removal of dust, debris and construction residues from all accessible surfaces. ## B. BOYS' QUARTERS The Boys' Quarters consists of: * One (1) Sitting Room. * One (1) Bedroom. * One (1) Toilet. * One (1) Kitchen. The scope shall include comprehensive post-construction deep cleaning of all areas, including: * Floors and accessible surfaces. * Doors and windows. * Kitchen fittings and surfaces. * Bedroom and sitting room. * Toilet and sanitary fittings. * Removal of construction dust, debris and residues. # 3. COMPREHENSIVE POST-CONSTRUCTION DEEP CLEANING SERVICES The cleaning service shall include, but not be limited to: * Removal of construction dust from all accessible surfaces. * Sweeping and industrial vacuuming of floors. * Removal of construction debris and accumulated dirt. * Removal of removable cement, grout, paint and silicone residues where appropriate. * Machine scrubbing of suitable floor surfaces. * Cleaning and polishing of tiles. * Cleaning of walls, skirting areas and accessible corners. * Cleaning of doors, door frames and handles. * Cleaning of windows, window frames and sliding tracks. * Cleaning of wardrobes and accessible storage areas. * Deep cleaning and sanitization of toilets and bathrooms. * Intensive cleaning of kitchen cabinets, sinks and countertops. * Cleaning of bedrooms and living areas. * Cleaning of the walk-in closet. * Balcony washing and detailing. *

KAMIBRIX
LIMITED

POST CONSTRUCTION CLEANING & FACILITY SOLUTIONS

Professional Cleaning. Pristine Results. Lasting Impact.

09164688546
kamibrix@gmail.com
3rd Avenue House 4,
Aldenco Estate,
Galadimawa,
FCT - Abuja.
@kamibrix_

Client Address: Mariama
Quotation No: QTN-5131844
Validity: 2 days

OUR SERVICES

- POST CONSTRUCTION CLEANING
- GENERAL CLEANING SERVICES
- DEEP CLEANING & SANITIZATION
- PEST CONTROL & FUMIGATION
- WASTE MANAGEMENT SOLUTIONS
- FACILITY MANAGEMENT & MAINTENANCE

SAFETY FIRST We protect people, property & the

QUALITY ASSURED We deliver standard we would be proud

ENVIRONMENT FRIENDLY Eco-conscious cleaning

INTEGRITY Honest, reliable and committed

BUILDING CLEANER SPACES.
CREATING BETTER IMPACT.