KAMIBRIX
LIMITED
POST CONSTRUCTION CLEANING & FACILITY SOLUTIONS
Professional Cleaning. Pristine Results. Lasting Impact.

09164688546
kamibrix@gmail.com
3rd Avenue House 4,
Aldenco Estate,
Galadimawa,
FCT - Abuja.
@kamibrix_

PROPOSAL FOR POST-CONSTRUCTION DEEP CLEANING AND FUMIGATION SERVICES

1. PROJECT SCOPE

KAMIBRIX LIMITED shall provide comprehensive Post-Construction Deep Cleaning and Fumigation Services for the entire property.

The scope of work includes the mobilisation of skilled personnel, industrial cleaning machinery, equipment, cleaning materials, fumigation chemicals, logistics, site supervision and all resources required for the successful execution of the project.

The areas to be covered include:

Main Building

1. Sitting Room and Toilet
2. Kitchen and Store
3. Three (3) Bedrooms with En-suite Toilets
4. Master's Bedroom
5. Family Lounge and Toilet
6. Walk-in Closet
7. Balcony

Boys' Quarters

1. Sitting Room
2. One (1) Bedroom with Toilet
3. Kitchen

Fumigation Coverage

Comprehensive fumigation and pest-control treatment of the entire building, including all bedrooms, toilets, kitchens, living areas, Boys' Quarters and relevant accessible external areas.

OUR SERVICES

POST CONSTRUCTION CLEANING
GENERAL CLEANING SERVICES
DEEP CLEANING & SANITIZATION
PEST CONTROL & FUMIGATION
WASTE MANAGEMENT SOLUTIONS
FACILITY MANAGEMENT & MAINTENANCE

SAFETY FIRST
We protect people, property & the
QUALITY ASSURED
We deliver standard we would be proud
ENVIRONMENT FRIENDLY
Eco-conscious cleaning
INTEGRITY
Honest, reliable and committed

BUILDING CLEANER SPACES.
CREATING BETTER IMPACT.

09164688546
kamibrix@gmail.com
3rd Avenue House 4,
Aldenco Estate,
Galadimawa,
FCT - Abuja.
@kamibrix_

2. POST-CONSTRUCTION DEEP CLEANING – PROJECT EXECUTION PHASES

The Post-Construction Deep Cleaning exercise shall be carried out in structured phases to ensure proper execution, quality control and professional finishing.

PHASE ONE – SITE PREPARATION, MOBILISATION AND INITIAL CLEANING

This phase involves the mobilisation of cleaning personnel, industrial machinery, equipment and materials to the project site.

Activities include:

- Mobilisation of skilled cleaning personnel.
- Deployment of industrial cleaning machinery and equipment.
- Transportation of cleaning tools and materials.
- General sweeping and dust extraction.
- Removal of construction debris and accumulated dust.
- Initial washing of tiled and hard surfaces.
- Removal of loose cement, grout and construction residues.
- Initial cleaning of accessible walls, doors and windows.
- Initial cleaning of toilets, bathrooms and kitchens.
- General preparation of all areas for detailed cleaning.

Phase One Cost Breakdown

Description	Amount (₦)
Mobilisation of Cleaning Personnel and Site Supervision	40,000
Transportation and Mobilisation of Machinery & Equipment	40,000
Initial Construction Cleaning and Dust Removal	70,000
Cleaning Materials and Consumables	25,000
TOTAL PHASE ONE	**₦175,000**

KAMIBRIX
LIMITED
POST CONSTRUCTION CLEANING & FACILITY SOLUTIONS
Professional Cleaning. Pristine Results. Lasting Impact.

09164688546
kamibrix@gmail.com
3rd Avenue House 4,
Aldenco Estate,
Galadimawa,
FCT - Abuja.
@kamibrix_

PHASE TWO – COMPREHENSIVE DEEP CLEANING AND DETAILED FINISHING

This phase focuses on intensive cleaning, detailing and restoration of the property to a clean and move-in-ready condition.

Activities include:

- Industrial vacuuming of fine construction dust.
- Machine scrubbing of suitable floor surfaces.
- Deep cleaning and polishing of floor tiles.
- Removal of paint, cement, silicone and grout stains where removable and appropriate.
- Cleaning of doors, frames, handles and accessible fittings.
- Cleaning of windows, glass, frames and sliding tracks.
- Deep cleaning and sanitisation of all toilets and bathrooms.
- Intensive cleaning of kitchens, sinks, cabinets, countertops and wall tiles.
- Detailed cleaning of the sitting room and family lounge.
- Detailed cleaning of all bedrooms.
- Cleaning of wardrobes, walk-in closet and accessible storage areas.
- Cleaning and washing of the balcony.
- Comprehensive cleaning of the Boys' Quarters, including the sitting room, bedroom, toilet and kitchen.
- Cleaning of switches, light fittings and accessible electrical accessories.
- Final detailing of corners, edges and accessible surfaces.

OUR SERVICES

POST CONSTRUCTION CLEANING | GENERAL CLEANING SERVICES | DEEP CLEANING & SANITIZATION | PEST CONTROL & FUMIGATION | WASTE MANAGEMENT SOLUTIONS | FACILITY MANAGEMENT & MAINTENANCE

SAFETY FIRST — We protect people, property & the
QUALITY ASSURED — We deliver standard we would be proud
ENVIRONMENT FRIENDLY — Eco-conscious cleaning
INTEGRITY — Honest, reliable and committed

BUILDING CLEANER SPACES.
CREATING BETTER IMPACT.

09164688546
kamibrix@gmail.com
3rd Avenue House 4,
Aldenco Estate,
Galadimawa,
FCT - Abuja.
@kamibrix_

Phase Two Cost Breakdown

Description	Amount (₦)
Deep Cleaning of Main Living Areas and Bedrooms	90,000
Deep Cleaning and Sanitisation of Toilets and Bathrooms	55,000
Kitchen, Store and Cabinet Cleaning	45,000
Windows, Doors, Glass and Surface Detailing	35,000
Boys' Quarters Comprehensive Cleaning	30,000
Balcony, Walk-in Closet and Final Detailing	20,000
TOTAL PHASE TWO	**₦275,000**

PHASE THREE – FINAL FINISHING, QUALITY CONTROL AND PROJECT SUPPORT

This phase ensures that the entire property meets the required professional finishing and quality standard before handover.

Activities include:

- Final inspection of all cleaned areas.
- Spot cleaning and correction of identified areas.
- Final polishing and finishing of applicable surfaces.
- Waste collection and evacuation.
- Site supervision and quality-control assessment.
- Equipment handling and demobilisation.
- Final handover preparation.

09164688546
kamibrix@gmail.com
3rd Avenue House 4,
Aldenco Estate,
Galadimawa,
FCT - Abuja.
@kamibrix_

Phase Three Cost Breakdown

Description	Amount (₦)
Final Detailing and Spot Cleaning	20,000
Waste Collection and Evacuation	10,000
Final Inspection and Quality Control	10,000
Equipment Handling and Demobilisation	10,000
TOTAL PHASE THREE	**₦50,000**

POST-CONSTRUCTION CLEANING COST SUMMARY

Phase	Amount (₦)
Phase One – Mobilisation and Initial Cleaning	₦175,000
Phase Two – Comprehensive Deep Cleaning and Detailed Finishing	₦275,000
Phase Three – Final Finishing, Quality Control and Project Support	₦50,000
TOTAL POST-CONSTRUCTION CLEANING	**₦500,000**

Amount in Words: Five Hundred Thousand Naira Only.

3. COMPREHENSIVE FUMIGATION AND PEST CONTROL

Following the completion of the post-construction cleaning exercise, KAMIBRIX LIMITED shall carry out comprehensive fumigation and pest-control treatment of the entire property.

The fumigation exercise shall cover:

- Sitting Room and Living Areas.
- All Bedrooms.
- Toilets and Bathrooms.
- Kitchen and Store.

09164688546
kamibrix@gmail.com
3rd Avenue House 4,
Aldenco Estate,
Galadimawa,
FCT - Abuja.
@kamibrix_

- Family Lounge.
- Walk-in Closet.
- Balcony.
- Boys' Quarters.
- Accessible external and perimeter areas.

The treatment shall target common household and crawling pests, including:

- Cockroaches.
- Ants.
- Spiders.
- Mosquitoes.
- Other crawling and flying insects.
- General pest-prone areas.

---

4. FUMIGATION EXECUTION AND COST BREAKDOWN

PHASE FOUR – FUMIGATION MOBILISATION AND SITE PREPARATION

Activities include:

- Mobilisation of fumigation personnel.
- Transportation of fumigation equipment.
- Site assessment and identification of treatment areas.
- Preparation of internal and external treatment areas.
- Deployment of appropriate safety equipment.

Cost Breakdown

Description	**Amount (₦)**
Mobilisation of Fumigation Personnel	20,000
Transportation and Equipment Mobilisation	20,000
Site Preparation and Treatment Planning	15,000
TOTAL	**₦55,000**

KAMIBRIX
LIMITED
POST CONSTRUCTION CLEANING & FACILITY SOLUTIONS
Professional Cleaning. Pristine Results. Lasting Impact.

09164688546
kamibrix@gmail.com
3rd Avenue House 4,
Aldenco Estate,
Galadimawa,
FCT - Abuja.
@kamibrix_

PHASE FIVE – COMPREHENSIVE FUMIGATION AND CHEMICAL TREATMENT

Activities include:

- Application of professional fumigation and pest-control chemicals.
- Treatment of bedrooms and living areas.
- Kitchen and toilet treatment.
- Treatment of the Boys' Quarters.
- Treatment of pest-prone areas.
- Accessible perimeter and external-area spraying where applicable.
- Residual pest-control treatment.

Cost Breakdown

Description	**Amount (₦)**
Professional Fumigation Chemicals and Consumables	85,000
Internal Building Treatment	40,000
External and Perimeter Treatment	20,000
Pest-Control Application and Technical Labour	30,000
TOTAL	**₦175,000**

COMPREHENSIVE FUMIGATION COST SUMMARY

Description	**Amount (₦)**
Fumigation Mobilisation and Site Preparation	₦55,000
Comprehensive Chemical Treatment and Pest Control	₦175,000
TOTAL COMPREHENSIVE FUMIGATION	**₦250,000**

Amount in Words: Two Hundred and Fifty Thousand Naira Only.

OUR SERVICES

POST CONSTRUCTION CLEANING | GENERAL CLEANING SERVICES | DEEP CLEANING & SANITIZATION | PEST CONTROL & FUMIGATION | WASTE MANAGEMENT SOLUTIONS | FACILITY MANAGEMENT & MAINTENANCE

SAFETY FIRST We protect people, property & the
QUALITY ASSURED We deliver standard we would be proud
ENVIRONMENT FRIENDLY Eco-conscious cleaning
INTEGRITY Honest, reliable and committed

BUILDING CLEANER SPACES.
CREATING BETTER IMPACT.

09164688546
kamibrix@gmail.com
3rd Avenue House 4,
Aldenco Estate,
Galadimawa,
FCT - Abuja.
@kamibrix_

5. GRAND PROJECT COST SUMMARY

Service Description	Amount (₦)
Comprehensive Post-Construction Deep Cleaning	₦500,000
Comprehensive Fumigation and Pest Control	₦250,000
GRAND TOTAL	**₦750,000**

GRAND TOTAL: ₦750,000

Amount in Words: Seven Hundred and Fifty Thousand Naira Only.

6. EQUIPMENT AND RESOURCES TO BE DEPLOYED

To ensure effective and professional execution of the project, KAMIBRIX LIMITED shall deploy the following resources where required:

Industrial Cleaning Equipment

- Industrial Wet and Dry Vacuum Cleaner
- Single Disc Floor Scrubbing Machine
- High-Pressure Washer
- Steam Cleaning Machine
- Floor Polishing Equipment
- Dust Extraction Equipment

Cleaning Tools and Materials

- Heavy-duty Scrubbing Brushes
- Industrial Mops
- Microfiber Cloths
- Floor Squeegees
- Paint Scrapers
- Grout Cleaning Brushes
- Buckets and Cleaning Accessories

09164688546
kamibrix@gmail.com
3rd Avenue House 4,
Aldenco Estate,
Galadimawa,
FCT - Abuja.
@kamibrix_

Cleaning Chemicals

- Heavy-Duty Degreasers
- Cement and Grout Removers
- Tile Cleaning Solutions
- Glass Cleaners
- Multi-Surface Disinfectants
- Toilet Descalers
- Surface Polish
- Sanitising Agents

Fumigation Equipment and Chemicals

- Professional Pest-Control Chemicals
- Fogging and Spraying Equipment
- Appropriate Application Tools
- Personal Protective Equipment (PPE)
- Safety and Ventilation Materials

7. PROJECT EXECUTION AND QUALITY ASSURANCE

All cleaning and fumigation activities shall be carried out by trained personnel under appropriate supervision.

KAMIBRIX LIMITED shall ensure:

- Proper mobilisation of personnel and equipment.
- Use of professional cleaning and fumigation materials.
- Compliance with applicable health and safety procedures.
- Proper handling and application of chemicals.
- Continuous supervision throughout the project.
- Final quality-control inspection before project handover.

09164688546
kamibrix@gmail.com
3rd Avenue House 4,
Aldenco Estate,
Galadimawa,
FCT - Abuja.
@kamibrix_

The project will be executed using structured cleaning procedures to ensure that the property is delivered in a clean, hygienic and professionally finished condition.

Prepared By:
KAMIBRIX LIMITED
Professional Cleaning • Fumigation • Pest Control
Phone: 09164688546
Email: kamibrix@gmail.com
Instagram: @Kamibrix_
Authorized Representative: KAMALDEEN BAMIGBOYE
Signature: _____
Date: _____

KAMIBRIX
LIMITED